SCHEDULE CF PAY | TEMS PAGE 76

CALL ORDER : 631 CONTRACT ID : M-28500-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HERBI CI DE TREATMENT

1 624-92647 HERBI Cl DE TREATMENT 5, 778. 000 ACRE
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CALL CRDER : 641 OCONTRACT ID : M-28501-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HERBI CI DE TREATMENT

1 624-92647 HERBI CI DE TREATMENT 1, 491. 000 ACRE
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CALL CRDER : 651 CONTRACT I D M - 28502- A
LETTI NG DATE :
I TEM NO DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 HERBI CI DE TREATMENT
1 105-08520 CELLULAR TELEPHONE/ RADI O 3. 000 EACH
2 105-08521 CELLULAR TELEPHONE/ RADI O SERVI CE 6. 000 M8
3 105-08524 CELLULAR TELEPHONE/ RADI O, ADDI TI ONAL 1. 000 DOR
4 624-92647 HERBI Cl DE TREATMENT 53. 820 ACRE
5 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE OF PAY | TEMS PAGE 79

CALL ORDER : 661 CONTRACT ID : M-28515-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS
SECTION NO 0001 I NSTI TUTI ON ROAD MAI NTENANCE
1 105-07039 FIELD CFFICE, B 6. 000 MOS
2 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DOL
3 109-08444 QUALI TY ADJUSTMENTS, FAI LED MATERI ALS 1. 000 DOL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
5 202-94749 CURB, ASPHALT, REMOVE 500. 000 LFT
6 202-94749 CURB, ASPHALT, REMOVE 30. 000 LFT
7 203-02000 EXCAVATI ON, COVMON 668. 000 CYs
8 304-07491 HVA PATCH NG TYPE C 450. 000 TON
9 306-08034 MLLING ASPHALT, 1 1/2 IN 9, 158. 000 SYS
10 306-08043 M LLING TRANSI TI ON 3, 000. 000 SYS
11 402-07434 HVA SURFACE, TYPE C 2,016. 500 TON
12 402-07442 HVA BASE, TYPE C 945. 200 TON
13 402-07452 HVA, TYPE C, WEDGE AND LEVEL 200. 000 TON
14 406- 05520 ASPHALT FCR TACK CQAT 10. 500 TON
15 605-05523 CURB, HVA 660. 000 LFT
16 605-05523 CURB, HWA 30. 000 LFT
17 615-97768 PARKI NG BARRI ER, RESET 4.000 EACH
18 720-44000 CASTI NG ADJUST TO GRADE 7.000 EACH
19 801-06640 CONSTRUCTI ON SIGN, A 16. 000 EACH
20 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP

21 808-06713 LINE, PAINT, SQLID, WVHTE, 4 IN 1, 000. 000 LFT
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CALL ORDER : 671 CONTRACT ID : M-28518-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 I NSTALLATI ON OF ROAD WEATHER | NFORMATI ON SYSTEM
1 105-07038 FIELD COFFICE, A 4. 000 Mos
2 109-08443 QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFI C 1. 000 DAL
3 109-08444 QUALI TY ADJUSTMENTS, FAI LED MATERI ALS 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
5 210-08372 ROADWAY WEATHER | NFORVATI ON SYSTEM 1. 000 EACH
6 210-08372 ROADVWAY WEATHER | NFORVATI ON SYSTEM 1. 000 EACH
7 210-08372 ROADWAY WEATHER | NFCRVATI ON SYSTEM 1. 000 EACH
8 801-06640 CONSTRUCTI ON SIGN, A 9. 000 EACH
9 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
10 805-02971 ELECTRI CAL SERVI CE LUWP LUWP
11 805-02971 ELECTRI CAL SERVI CE LUWP LUWP

12 805-02971 ELECTRI CAL SERVI CE LUMP LUWP
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CALL CRDER : 681 CONTRACT ID : M-28531-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ROADSI DE HERBI CI DE TREATMENT

1 624-92647 HERBI Cl DE TREATMENT 12, 315. 000 ACRE
2 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
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CALL ORDER : 691 CONTRACT ID : M-28539-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 RCOADSI DE HERBI Cl DE TREATMENT

1 624-92647 HERBI Cl DE TREATMENT 2,955. 000 ACRE
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CALL CRDER : 701 CONTRACT ID : M-28564-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 GUARDRAI L VAl NTENANCE

1 105-07038 FIELD CFFICE, A 7.000 MOS
2 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWMP
4 202-02241 GUARDRAI L, REMOVE 16, 220. 000 LFT
5 202-93741 GUARD RAI L END TREATMENT, REMOVE 57. 000 EACH
6 601-02103 GQUARDRAI L, WBEAM SHCP CURVED, 6 FT. 3 IN SPACI NG 1, 080. 000 LFT
7 601-05071 GUARDRAI L TERMI NAL SYSTEM W BEAM CURVED, 7 1. 000 EACH
8 601-05999 CURVED TERM NAL END 4. 000 EACH
9 601-94645 GUARD RAIL END TREATMENT, SENTRE 1. 000 EACH
10 601-94689 GUARDRAI L END TREATMENT, OS 51. 000 EACH
11 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 15, 139. 000 LFT

12 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
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CALL ORDER : 711 CONTRACT ID : M-28571-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FIELD CFFICE, A 3. 000 MOS
2 109-08440 QUALI TY ADJUSTMENTS, HVA 1. 000 DAL
3 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DAL
4 109-08444 QUALI TY ADJUSTMENTS, FAI LED MATERI ALS 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 303-07449 COVPACTED AGGREGATE, NO. 73 250. 000 TON
7 304-07490 HVA PATCH NG TYPE B 500. 000 TON
8 306-08034 M LLING ASPHALT, 1 1/2 IN 60, 500. 000 SYS
9 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
10 401-07328 QT QA HVA, 3, 70, SURFACE, 9.5 mm 5, 000. 000 TON
11 406- 05520 ASPHALT FCR TACK COAT 16. 000 TON
12 801-06203 TEMPCRARY PAVEMENT MARKING 4 IN 2, 260. 000 LFT
13 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 2, 260. 000 LFT
14 801-06640 CONSTRUCTI ON SIGN, A 38. 000 EACH
15 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
16 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 2, 930. 000 LFT
17 808-06713 LINE, PAINT, SOLID, WHTE, 4 IN 45, 200. 000 LFT
18 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 30, 850. 000 LFT
19 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 536. 000 EACH

20 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 536. 000 EACH
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CALL ORDER @ 721 CONTRACT ID : M-28599-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PI PE SLI PLI NI NG

1 105-07038 FIELD CFFICE, A 2.000 MOS
2 109-08443 QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFI C 1. 000 DAL
3 109-08444 QUALI TY ADJUSTMENTS, FAI LED MATERI ALS 1. 000 DOL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LUWP
5 725-08066 PI PE LI NER, THERMCPLASTIC, AREA 21.9 SFT. 64. 000 LFT
6 801-06640 CONSTRUCTI ON SIGN, A 9. 000 EACH
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CALL ORDER : 731 CONTRACT ID : M-28616-A
LETTI NG DATE :

SECTI ON NO. 0001 GUARDRAI L MAI NTENANCE

1 105-07038 FIELD CFFI CE, A 5. 000 MOS
2 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuwP
4 202-02241 GUARDRAI L, REMOVE 8, 686. 000 LFT
5 202-93741 GUARD RAI L END TREATMENT, REMOVE 35. 000 EACH
6 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 5. 000 EACH
7 601-02103 GUARDRAI L, WBEAM SHOP CURVED, 6 FT. 3 IN SPACI NG 432. 500 LFT
8 601-03471 CAT UNIT, COWPLETE W THOUT FOUNDATI ON TUBES OR SO L PLATES, 5. 000 EACH
9 601-05999 CURVED TERM NAL END 4.000 EACH
10 601-94689 GUARDRAI L END TREATMENT, OS 36. 000 EACH
11 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 8, 235. 500 LFT

12 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
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CALL ORDER : 751 CONTRACT ID : MI-28462-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 W NDOW REPAI RS

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWMP
2 202-01261 TESTI NG FOR ASBESTCS 4. 000 EACH
3 210-06544 W NDONG 220. 000 EACH
4 714-05867 WALL 3, 000. 000 SFT

5 807-06796 ELECTRIC 12. 000 EACH






